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ENGINEERING AND RELATED SERVICES 

APRIL 16, 2010 

 

STATE PROJECT NO.  700-52-0205 

F.A.P. NO. IM-5209(524) 

FRENCH BRANCH BRIDGE – WEST PEARL RIVER BRIDGE 

ROUTE I-10 

ST. TAMMANY PARISH 

   

 

Under Authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana 

Department of Transportation and Development (DOTD) hereby issues a Request for 

Qualification Statements (RFQ) on Standard Form 24-102 (SF 24-102), “Professional 

Engineering and Related Services”, revised January 2003, from Consulting Firms 

(Consultant) to provide engineering and related services.  All requirements of Louisiana 

Professional Engineering and Land Surveying (LAPELS) Board must be met at the 

time of contract execution.  One Prime-Consultant/Sub-Consultant(s) will be selected 

for this Contract. 

 

Project Manager – Ms. Allison Schilling, P.E. 

 

All inquiries concerning this advertisement should be sent in writing to 

Edward.Wedge@LA.gov. 

 

PROJECT DESCRIPTION 

 

The selected Consultant shall perform engineering and related services to prepare plans 

for State Project No. 450-18-0108, French Branch Bridge – West Pearl River Bridge, on 

I-10 in St. Tammany Parish.  The project also includes the I-10/I-12/I-59 Interchange.  

The mainline pavements are to be rubblized and overlayed.  Pavement replacement is 

required at underpasses.  The I-59S to I-12W ramp is to be reconstructed with 

adjustments made to the alignment at I-12.  The remaining single lane ramps shall be 

rehabilitated and shall include an ultra thin or microsurfacing treatment.    

 

The plans shall include stage construction, including shoulder widening and associated 

traffic control plans for each mainline and ramp, as applicable.  Detour signing shall be 

required to accommodate long term closures of the cloverleaf ramps.  

  

Guard rail replacement, adjusting elevations of crossovers, and adjusting elevations and 

phasing of rest area ramps shall be included.  If adjustments to overhead sign trusses are 

required, DOTD shall provide details to be incorporated into the plans.  

 

Consultant shall coordinate plan development with Program Management Section and 

Road Design Section for interface with State Project 454-04-0080 on I-12 just west of the 

interchange.   
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Consultant shall obtain location of ITS equipment from the Intelligent Transportation 

Systems Section and State Project 737-99-0545.   

 

Consultant shall coordinate traffic control plans and lane restrictions with the District 

Traffic Operations Engineer and the Traffic Engineering Management Section.    

 

Consultant shall coordinate with the Traffic Engineering Development Section for 

Interstate Corridor Standards and modifications to the alignment of the I-59S to I-12W 

ramp. 

 

SCOPE OF SERVICES 

 

The services to be rendered for this Project shall consist of the following Stages and 

Parts: 

 Stage 3:  Design 

  Part I:  Surveying Services 

   (a) Topographic Survey  

  Part III: Preliminary Plans 

  Part IV: Final Plans 

          

Stage 3:  Design 

 

The services to be performed are described more specifically as follows: 

 

Part I (a) Topographic Survey 

 

Consultant shall perform all services required to make a complete topographic survey, in 

English units of measure, as required for the proper design and layout of the project.  The 

DOTD requirements which shall govern this survey are specified in the current edition of 

the DOTD Location and Survey Manual and EDSM I.1.1.11.  Deviations to these 

documents shall be approved by the District Project Manager.  Aerial photogrammetry 

may be used in developing the surveys.  The project survey control and horizontal 

alignment shall be based on Louisiana State Plan Coordinate System, (NAD-83-92), as 

determined by G.P.S. observation and correlated to Control Section Log Miles.  Vertical 

control is not required. 

 

The survey shall include, but is not limited to, one or more of the following: 

1) Station the outside lane edge for each divided roadway and for each ramp.  Station 

every 100'. Paint stations on paved shoulder. 

2) Station reference points along the project.  

3) Station and inspect all drainage structures.  Note condition, cover, size, type, thickness, 

length and other information required in EDSM I.1.1.11.   

4) Cross-section the roadway at a minimum of every 1000' but not less than 3 

representative sections per roadway. Cross-section the roadways at the PC, PT, and apex 

of curves to determine superelevation rates, and at visible changes in cross slopes.  Cross 
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section 0’, 25’, 50’, 100’, 200’ 300’ and 400’ from obstacles requiring guardrail 

protection.  

5) Station and measure travel lanes and shoulder widths at transition points or changes in 

material type.  Station and measure acceleration and deceleration lanes.   

6) Determine the degree of curves, note directions, and locate the stations of the observed 

PCs and PTs.   

7) Station and describe with approximate quantities, the type of striping, symbols, and 

roadside signs. 

8) Station and measure vertical and horizontal clearances for each lane at underpasses 

and overhead sign trusses. 

9) Measure the length, draw up the attachment, and cross-section the guard rails.  Record 

the bridge number and/or structure type, type of end treatments and other information 

required in EDSM I.1.1.11. 

10) Station any exceptions to the roadway construction. 

11) Station and offset any visible utilities. 

12) Locate and station ITS equipment within medians and 20’ from edge of shoulder.  

DOTD to provide plans. 

13) Station and measure any areas needing to be patched. 

14) Station and measure the size of existing roadway patches. 

20) Stations are to be correlated with Control Section Log Miles (CSLM) at the 

beginning and end of the project, drainage structures, bridges, overhead sign trusses, 

crossovers, and as directed by the District Project Manager.  

 

Part III:  Preliminary Plans 

 

Preliminary plans shall consist of all engineering services required for the completion of 

preliminary plans and estimates for the project, all under a schedule for completion which 

shall conform to the contract time specified elsewhere in the contract or established by 

supplemental agreement.   

 

The services to be performed under this Part consist of the following: 

 

Conduct a pre design meeting with the District and Headquarter personnel prior to 

beginning work. 

 

Assembly and study of existing data, including improvement studies, boring information, 

traffic data available through DOTD, and such data as can be located through efforts of 

the Consultant. 

 

The preparation of Preliminary Plans for the Project generally in accordance with the 

requirements outlined in the latest AASHTO Standard Specifications for Highways and 

bridges and in the current editions of DOTD's Roadway Plan Preparation Manual, Bridge 

Design Manual, Hydraulics Manual, EDSM I.1.1.11, and Interstate Corridor Standards. 

Statements in the Manuals which may be in conflict with requirements specified in the 

main body of this Contract shall be considered as superfluous information and not 

applicable to this Contract.  
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Consultant shall submit proposed phasing and traffic control to the District Project 

Manager, District Traffic Operations Engineer, and the Traffic Engineering Management 

Section for review prior to developing detailed preliminary plans needed for site 

inspection.  

 

After receipt of comments from the phasing and traffic control review, Consultant shall 

submit two sets of detailed preliminary plans to the District Project Manager for 

examination and comments.  Plan sets shall also be submitted to the Program Manager, 

Environmental Section and Pavement Design Section.   

 

The Consultant shall be required to correct the plans, if applicable, and distribute copies 

to the appropriate DOTD and FHWA personnel as directed by the District Project 

Manager prior to scheduling the site inspection. Consultant shall coordinate the site 

inspection with the District Project Manager and appropriate DOTD and FHWA staff. 

 

After completion of site inspection and incorporation of comments into the plans, 

Consultant shall then submit one copy of the plans, along with a copy of the marked 

plans, to the Program Manager and the District Project Manager.  The revised plans are to 

be dated and stamped "Preliminary".  Consultant shall distribute copies of the plans as 

directed by the District Project Manager.  Following review by the Program Manager and 

District Project Manager, the Consultant shall incorporate the comments. 

 

Consultant shall prepare a Design Report.  Any required design exceptions shall be 

justified and documented in the Design Report.  

 

Consultant shall submit the preliminary portion of the Constructability/Biddability Form 

for Pavement Preservation projects with the plans. 

 

Specifications for the Project shall be in accordance with the latest edition of Louisiana 

Standard Specifications for Roads and Bridges, amended to comply with the current 

practices of the DOTD. 

 

The preparation of estimates of construction contract costs based on estimated quantities 

developed for the Preliminary Plans. 

 

The preparation of all special specifications required. 

 

Preparation of a sequence of construction for the Project. 

 

The design standards for this improvement shall comply with the criteria prescribed in 23 

CFR 625, Design Standards for Highways, DOTD Minimum Design Guidelines and 

Interstate Corridor Guidelines. 

 

The format of the plans shall conform to the standards used by the DOTD in the 

preparation of its contract plans for items of work of similar character. 
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Design for Preliminary Plans shall be done in English units of measurement. 

 

Part IV: FINAL PLANS 

 

Final Plans shall consist of all services required for the preparation of Final Plans, 

specifications, and estimates, all meeting the standard requirements of the DOTD as to 

general format and content. Specifically, the work under this Part consists of the 

following major items: 

 

The design and preparation of completed detailed Final Plans drawn to acceptable scales 

for the Project.  The plans shall include designs and/or details for all work required.  The 

Final Plans shall show existing utilities, if applicable. 

 

The preparation and submittal of construction cost estimates based on the Final Plans. 

 

The submittal of the completed Plan Constructability/Biddability Review document to the 

District Project Manager. 

 

The submittal of EDSM I.1.1.11 attachments. 

 

The submittal/distribution of Final Plan drawings for review, as directed by the District 

Project Manager.  After reviews have been received and comments incorporated, the 

District Project Manager may request additional plans for subsequent review.  

 

Following incorporation of review comments, stamped, signed, Final Plans shall be 

submitted to the HQ Program Manager along with marked plans and comments from the 

final plan reviews.   

 

The plan sheets shall be full size in lieu of letter size.  

 

ITEMS TO BE PROVIDED BY DOTD 

 

 Pavement Design 

 Traffic Data 

 Standard Plans and Details 

 Project Numbers 

 Plans for ITS equipment within project vicinity  

 Current plans for State Project No. 454-04-0080 
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REFERENCES 
 

All services and documents will meet the standard requirements as to format and content 

of the DOTD; and will be prepared in accordance with the latest applicable editions, 

supplements and revisions of the following: 

 

1. AASHTO Standards, ASTM Standards or DOTD Test Procedures 

2. DOTD Location and Survey Manual 

3. DOTD Roadway Design Procedures and Details 

4. DOTD Hydraulics Manual 

5. DOTD Standard Specifications for Roads and Bridges 

6. Manual of Uniform Traffic Control Devices 

7. DOTD Traffic Signal Design Manual 

8. National Environmental Policy Act (NEPA) 

9. National Electric Safety Code 

10. National Electric Code (NFPA 70) 

11. DOTD Environmental Impact Procedures (Vols. I-III) 

12. Policy on Geometric Design of Highways and Streets 

13. Construction Contract Administration Manual 

14. Materials Sampling Manual 

15. DOTD Bridge Design Manual 

16. Consultant Contract Services Manual 

17. Geotechnical Engineering Services Document 

18. Bridge Inspectors Reference Manual 

19. DOTD Stage 1 Manual of Standard Practice 

20. Code of Federal Regulations 29 CFR 1926 (OSHA) 

 

COMPENSATION 
 

Compensation to the Consultant for services rendered in connection with this Contract 

will be a non-negotiated lump sum in the amount of $205,000. 

 

CONTRACT TIME 

 

The overall contract time is estimated to be 240 calendar days.  The Consultant will 

proceed with the services required upon issuance of the Notice to Proceed from the 

DOTD. 

 

The delivery schedule is as follows, however may be changed by the DOTD Project 

Manager: 

 

Stage 3: Part I, Surveying Services, shall be completed within 35 calendar days from the 

Notice to Proceed. 

Stage 3: Part III, Preliminary Plans, shall be completed within 170 calendar days from the 

Notice to Proceed. 
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Stage 3: Part IV, Final Plans, shall be completed within 200 calendar days from the 

Notice to Proceed. 

 

MINIMUM PERSONNEL REQUIREMENTS 
 

The following requirements must be met by the Prime-Consultant at the time of 

submittal:  

 

1. At least one Principal of the Prime-Consultant must be a Professional Engineer 

registered in the State of Louisiana. 

2. At least one Principal or other Responsible Member of the Prime-Consultant must 

be a Professional Civil Engineer, registered in the State of Louisiana.  

3. In addition to the above, The Prime-Consultant must also employ on a full-time 

basis a minimum of one Professional Civil Engineer, registered in the State of 

Louisiana with a minimum of five years experience in the preparation of roadway 

plans. 

4. The Prime-Consultant must also employ on a full-time basis, or through the use of 

a Sub-Consultant(s): 

a. One Professional Land Surveyor, registered in the State of Louisiana, with 

at least 3 years experience in conducting topographic surveys for DOTD, 

and a corresponding support staff.  

b. One Professional Civil Engineer, registered in the State of Louisiana, 

having at least three years experience, with a minimum of 5 projects, in 

the preparation of specialized traffic control plans, with a corresponding 

support staff.  Must have attended and passed the ATTSA “Traffic Control 

Design Specialist Class. 

 

ELECTRONIC DELIVERABLES 

 

The Consultant hereby agrees to produce electronic deliverables in conformance with 

“DOTD Software and Deliverable Standards for Electronic Plans” as outlined at 
http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.as

p.  The Consultant shall download and apply the latest CAD standards.  The Consultant 

hereby agrees to install incremental updates to software and CAD standards as instructed 

by the Project Manager. Such updates will not have a significant impact on the 

development time or delivery date for project plans, or require the Consultant to purchase 

additional software.  Prior to proceeding with plan development, the Consultant shall 

contact the Project Manager for any special instructions regarding updates to standards or 

project-specific requirements if this information has not already been provided. 

 

In the event that any electronic standard conflicts with written documentation, including 

DOTD plan-development manuals, the electronic standard typically governs.  The 

Consultant is responsible for contacting the Project Manager should questions arise. 

Plan deliveries shall be made on CD or DVD media and labeled with media-compatible 

indelible ink on separate lines as follows: 

State Project Number 

http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.asp
http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.asp
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“Final Plans Submittal” 

“Electronic Deliverables” 

Consultant Firm Name 

The CD/DVD shall be delivered with a signed cover letter that includes, among the 

formalities, a deliverable “hash” code that is documented in a report generated by the 

ControlCAD Indexer Submittal tool.  The hash code is used to verify that the CD is 

authentic.  At any stage of the plan development process, the Project Manager may 

require plan delivery by other methods including, but not limited to, upload to the DOTD 

ProjectWise repository.   

The prime Consultant is responsible for ensuring that Sub-Consultants are prepared to 

produce electronic deliverables in conformance with DOTD electronic standards for 

plans. 

 

QUALITY CONTROL/QUALITY ASSURANCE 

 

The DOTD requires the Consultant to develop a Quality Control/Quality Assurance 

program or adopt DOTD's program; in order to provide a mechanism by which all 

construction plans can be subject to a systematic and consistent review.  Consultant's 

must ensure quality and adhere to established design policies, procedures, standards and 

guidelines in the preparation and review of all design products.  The DOTD shall provide 

limited input and technical assistance to the Consultant.  The Consultant's plans shall 

meet or exceed DOTD's Construction Plans Quality Control / Quality Assurance Manual 

and EDSM No. Volume I. 1.1.24 on Plan Quality.  The Consultant shall transmit plans 

with a DOTD Quality Control/Quality Assurance Checklist, Documentation Manual for 

Project Delivery, and a certification that the plans meet the DOTD's quality standards. 

 

EVALUATION CRITERIA 
 

The general criteria to be used by DOTD (when applicable) in evaluating responses for 

the selection of a Consultant to perform these services are: 

 

1.  Consultant’s firm experience on similar projects, weighting factor of 3; 

2.  Consultant’s personnel experience on similar projects, weighting factor of 4;  

3.  Consultant’s firm size as related to the estimated project cost, weighting factor of 3; 

4.  Consultant’s past performance on similar DOTD projects, weighting factor of 6; ** 

5.  Consultant’s current work load with DOTD, weighting factor of 5; 

6.  Location where the work will be performed, weighting factor of 4;  

 

The Road Design Rural (RR) performance rating will be used for this project.   

 

Complexity Level: moderate 

 

Consultants will be evaluated as indicated in Items 1- 6.  The evaluation will be by means 

of a point-based rating system. Each of the above criteria will receive a rating on a scale 

of 0-4.  The rating will then be multiplied by the corresponding weighting factor.  The 

firm’s rating in each category will then be added to arrive at the Consultant’s final rating. 
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If Sub-Consultants are used, each member of the Consultant/Team will be evaluated on 

their part of the contract, proportional to the amount of their work.  The individual team 

member ratings will then be added to arrive at the Consultant/Team rating. 

 

Communication Protocol 

 

DOTD’s Project Evaluation Team will be responsible for performing the above described 

evaluation, and will present a short-list of the three (if three are qualified) highest rated 

Consultants to the Secretary of the DOTD.  The Secretary will make the final selection. 

Below are the proposed Team members.  DOTD may substitute for any reason provided 

the members meet the requirements of R.S. 48:291. 

 

1. Edward R. Wedge – Ex officio 

2. Allison Schilling – Project Manager 

3. Ben Thomas 

4. Mark Chenevert – Program Manager 

5. Ryan Reviere 

6. David Smith 

 

Rules of Contact (Title 48 Engineering and Related Services) 

 

These rules are designed to promote a fair, unbiased, legally defensible selection process.  

The LA DOTD is the single source of information regarding the Contract selection.  The 

following rules of contact will apply during the Contract selection process and will 

commence on the date of advertisement and cease at the contract execution of the 

selected firm.  Contact includes face-to-face, telephone, facsimile, Electronic-mail (E-

mail), or formal written communications.  Any contact determined to be improper, at the 

sole discretion of the LA DOTD, may result in the rejection of the submittal (SF 24-102): 

 

A. The Consultant shall correspond with the LA DOTD regarding this 

advertisement only through the LA DOTD Consultant Contracts Services 

Administrator; 

B. The Consultant, nor any other party on behalf of the Consultant, shall not 

contact any LA DOTD employees, including but not limited to, department 

heads; members of the evaluation teams; and any official who may 

participate in the decision to award the contract resulting from this 

advertisement except through the process identified above.  Contact 

between Consultant organizations and LA DOTD employees is allowed 

during LA DOTD sponsored one-on-one meetings; 

C. Any communication determined to be improper, at the sole discretion of the 

LA DOTD, may result in the rejection of submittal, at the sole discretion of 

the LA DOTD; 

D. Any official information regarding the project will be disseminated from the 

LA DOTD’S designated representative on the LA DOTD website.  Any 

official correspondence will be in writing; 
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E. The LA DOTD will not be responsible for any verbal exchange or any other 

information or exchange that occurs outside the official process specified 

herein. 

 

By submission of a response to this RFQ, the Consultant agrees to the 

communication protocol herein. 

 

CONTRACT REQUIREMENTS 
 

The selected Consultant will be required to execute the contract within 10 days after 

receipt of the contract. 

 

INSURANCE - During the term of this contract, the Consultant will carry professional 

liability insurance in the amount of $1,000,000.  The Prime-Consultant may require the 

Sub-Consultant(s) to carry professional liability insurance.  This insurance will be written 

on a “claims-made” basis.  Prior to executing the contract, the Consultant will provide a 

Certificate of Insurance to DOTD showing evidence of such professional liability 

insurance. 

 

AUDIT - The selected Consultant/Team will allow the DOTD Audit Section to perform 

an annual overhead audit of their books, or provide an independent Certified Public 

Accountant (CPA) audited overhead rate. This rate must be developed using Federal 

Acquisition Regulations (FAR) and guidelines provided by the DOTD Audit Section.  In 

addition, the Consultant/Team will submit semi-annual labor rate information, when 

requested by DOTD. 

 

The selected Consultant/Team will maintain an approved Project Cost System, and 

segregate direct from indirect cost in their General Ledger. Pre-award and post audits, as 

well as interim audits, may be required.  For audit purposes, the selected 

Consultant/Team will maintain accounting records for a minimum of five years after final 

contract payment. 

 

Any Consultant currently under contract with the DOTD and who has not met all the 

audit requirements documented in the manual and/or notices posted on the DOTD 

Consultant Contract Services Website (www.dotd.louisiana.gov), will not be considered 

for this project. 

 

SUBMITTAL REQUIREMENTS 
 

One original (stamped original) and five copies of the SF 24-102 must be submitted to 

DOTD.  All submittals must be in accordance with the requirements of this advertisement 

and the Consultant Contract Services Manual.  Any Consultant/Team failing to submit 

any of the information required on the SF 24-102, or providing inaccurate information on 

the SF 24-102, will be considered non-responsive.  

 

http://www.dotd.louisiana.gov/
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Any Sub-Consultants to be used, including Disadvantaged Business Enterprises (DBE), 

in performance of this Contract, must also submit a SF 24-102, which is completely filled 

out and contains all information pertinent to the work to be performed.   

 

The Sub-Consultant’s SF 24-102 must be firmly bound to the Consultant’s SF 24-102.  In 

Section 9, the Consultant’s SF 24-102 must describe the work elements to be performed 

by the Sub-Consultant(s), and state the approximate percentage of each work element to 

be subcontracted to each Sub-Consultant. 

 

Name(s) of the Consultant/Team listed on the SF 24-102, must precisely match the 

name(s) filed with the Louisiana Secretary of State, Corporation Division, and the 

Louisiana State Board of Registration for Professional Engineers and Land Surveyors.  

 

The SF 24-102 will be identified with State Project No. 700-52-0205, and will be 

submitted prior to 3:00 p.m. CST on Monday, May 103, 2010, by hand delivery or 

mail, addressed to: 

 

Department of Transportation and Development 

Attn.:  Mr. Edward R. Wedge, III, P.E. 

Contracts Administrator 

1201 Capitol Access Road, Room 405-T 

Baton Rouge, LA 70802-4438 or 

Telephone: (225) 379-1989 

REVISIONS TO THE RFQ 

 

DOTD reserves the right to revise any part of the RFQ by issuing an addendum to the 

RFQ at any time.  Issuance of this RFQ in no way constitutes a commitment by DOTD to 

award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 

Qualification Statements submitted, and/or cancel this announcement if it is determined 

to be in DOTD’s best interest.  All materials submitted in response to this announcement 

become the property of DOTD, and selection or rejection of a submittal does not affect 

this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 

informalities contained in the RFQ.   

 


